New City Hall and Public Plaza

Audio/Video/Broadcast Technology

June 17, 2004




Phase |

Building Cabling System $400,000
Broadcast Network (not budgeted) $150,000
Television Systems $1,150,000 #

TV Control Rooms
Master Contro! Center

Television Lighting System $150,000
City Council Chambers
Board & Commission Room
News Conference Room

Integrated Television & Audio Visual Systems $900,000
City Council Chambers
Board & Commission Room
News Conference Room (partially budgeted)

Audio Visual Systems (not budgeted) $350,000
Plaza Video Display with Sound System
* L1 Lobby including Austin Stories
* Bull Pens
* Conference Rooms

TOTAL COST $3,100,000

# = Includes $800,000 from cable television companies.
Time Warner Cable = $450,000
Grande Communications = $350,000

* = Not funded for full build out in Phase |




Rady A

Summary of Phased Costs Referenced in RCA

Phase | Not to exceed amount for RCA June 17 $3,100,000
(2,300,000 from CTM CIP, 800,000 from Cable Co’s)
Proposed Whitlock Cost $3,076,000
First Year Extended Warranty Plan $ 24000
$3,100,000
Years 2 and 3 Maintenance and Support Costs
Yr2 $ 36,000
Yr3 $ 40,000
(Maintenance costs will not change if additional systems are installed during Phase |l and [il)
Phase Il Not to exceed amount $ 900,000
Phase Ill Not to exceed amount $1,800,000
Total build out cost $5.800,000
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